



**SOUTHERN POWER DISTRIBUTION COMPANY OF T.G.LTD.**

**Operation, Keesara Division**

From  
Divisional Engineer,  
Operation/Keesara,  
Nagaram-TGSPDCL

To  
The Chief Engineer-IT,  
Corporate Office-TGSPDCL,  
Mint Compund, Hyderabad,

**Lr.No.DE/Op/Keesara/Tech/F.No.T-Spec/D.No. 4155 /24-25, Dt: 12/12/2024**

Sir,

**Sub:** TGSPDCL - Operation -Keesara Division - Tender notice for Spec No.s 05/2024-25 to 30/2024-25 of Keesara Division request for incorporating in TGSPDCL website - Revised-Reg.

\* \* \*

It is proposed to invite sealed bids for the above works by calling open tenders. The detailed tender notice (along with soft copy) is herewith enclosed for incorporating in TGSPDCL website.

It is requested to arrange to incorporate tender notice in the TGSPDCL website at the earliest.

**Encl: Extension cum Tender Notice No.03/2024-25**

Yours faithfully,

**Divisional Engineer,  
Operation, Keesara**

Copy submitted to

The Superintending Engineer/Operation/Habsiguda



# SOUTHERN POWER DISTRIBUTION COMPANY OF T.G.LTD.

Operation, Keesara Division.

## EXTENSION CUM TENDER NOTICE No.03/2024-25

S. No	Specification No	Name of the work	Appx. Labour value including GST	Cost of tender schedule	Bid Security Rs.	Tender sale at
1	05/2024-25 (General)	11KV Interlinking lines & 1no.100KVA Addl. DTR at Cinema theatre-II, Keesara under Summer Action Plan works in Keesara Section	Rs.7,16,433/- (incl GST)	Rs.1125	Rs.12,143/-	Divisional Engineer/Op /Keesara
2	06/2024-25 (General)	Erection of 9no.s 3ph 100KVA Additional DTRs at various locations under Summer Action Plan works in Keesara Section	Rs.7,33,341/- (incl GST)	Rs.1125	Rs.12,430/-	Divisional Engineer/Op /Keesara
3	07/2024-25 (Reserved for SC)	Bifurcation of 11KV Buddha Nagar Feeder from 33/11KV P&T Colony SS under Summer Action Plan works in Medipally Section	Rs.7,08,286/- (incl GST)	Rs.1125	Rs.12,005/-	Divisional Engineer/Op /Keesara
4	08/2024-25 (General)	Bifurcation of 1no.11KV Cheeryal feeder emanating from 33/11kv Yadgarpally SS and Repl/Erect of AB Switches at various locations under Summer Action plan works in Keesara Section	Rs.7,04,466/- (incl GST)	Rs.1125	Rs.11,941/-	Divisional Engineer/Op /Keesara
5	09/2024-25 (General)	Bifurcation of 1no.11KV Sri Nagar feeder emanating from 33/11kv Rampally SS & Conversion of 1-Ph to 3-Ph line at various locations under summer action plan works in Keesara Section	Rs.6,94,725/- (incl GST)	Rs.1125	Rs.11,775/-	Divisional Engineer/Op /Keesara
6	10/2024-25 (General)	Bifurcation of 1no.11KV Ramalayam feeder emanating from 33/11kv Rampally SS & erection of 3no.s 100KVA Addl.DTRs at various locations under summer action plan works in Keesara Section	Rs.7,31,308/- (incl GST)	Rs.1125	Rs.12,396/-	Divisional Engineer/Op /Keesara

7	11/2024-25 (General)	Rectification/Maintenance of lines, substations & other allied works in Keesara section	Rs. 7,50,000/- (incl GST)	Rs.1125	Rs.12,712/-	Divisional Engineer/ /Keesara
8	12/2024-25 (General)	Erection of 6no.s 100KVA Additional DTRs & Replacement of LT damaged AB Cable with conductor under Summer action plan works in Balaji Nagar Section	Rs.7,36,481/- (incl GST)	Rs.1125	Rs.12,483/-	Divisional Engineer/Op /Keesara
9	13/2024-25 (General)	Erection and Enhancement of DTRs, Conversion of 1-Ph 3W/L 3-Ph 5W/L, Erec of 11KV Line AB Switch & Providing Add.LT Circuit under Summer action plan works in Balaji Nagar Section	Rs.6,99,936/- (incl GST)	Rs.1125	Rs.11,864/-	Divisional Engineer/Op /Keesara
10	14/2024-25 (Reserved for SC)	Erections of 7no.s 3ph 100KVA Additional DTRs at various locations under Summer Action Plan Works in Medipally Section	Rs.7,36,930/- (incl GST)	Rs.1125	Rs.12,491/-	Divisional Engineer/Op /Keesara
11	15/2024-25 (General)	Erections of 7no.s 3ph 100KVA Additional DTRs at various locations under Summer Action Plan Works in Nagaram Section	Rs.7,00,094/- (incl GST)	Rs.1125	Rs.11,867/-	Divisional Engineer/Op /Keesara
12	16/2024-25 (Reserved for ST)	Maintenance/Rectification of 33KV lines, 33/11KV Substations & other allied works in Ghatkesar Section	Rs. 7,50,000/- (incl GST)	Rs.1125	Rs.12,712/-	Divisional Engineer/Op /Keesara
13	17/2024-25 (General)	Erections of 8no.s 3ph 100KVA Additional DTRs at various locations under Summer Action Plan works in Ghatkesar Section	Rs.7,17,272/- (incl GST)	Rs.1125	Rs.12,158/-	Divisional Engineer/Op /Keesara
14	18/2024-25 (General)	Extension of supply to 1no. 3Ph 4KW Additional Non Domestic Load over and above the existing 1no.S-ph 3KW CAT-II Non Domestic load(2002 00945) making a total load of 7KW to M/s. Indus Towers Ltd at Sy.No.649	Rs.1,10,483/-	Rs.635	Rs.1,873/-	Divisional Engineer/Op /Keesara



		in Ankireddypally village in Keesara section under capital works				
15	19/2024-25 (General)	Erection and Enhancement of DTRs at various locations under Summer action plan works in Ghatkesar Section	Rs.4,74,584/- (incl GST)	Rs.635	Rs.8,044/-	Divisional Engineer/Op /Keesara
16	20/2024-25 (General)	Interlinking of 11kV lines, Reconductoring of 11kV lines & LT Additional Circuits at various locations under Summer action plan works in Ghatkesar Section	Rs.4,81,186/- (incl GST)	Rs.635	Rs.9,624/-	Divisional Engineer/Op /Keesara
17	21/2024-25 (Reserved for SC)	Erections of 8no.s 3ph 100KVA Additional DTRs at various locations under Summer Action Plan works in Peerzadiguda Section	Rs.6,68,721/- (incl GST)	Rs.1125	Rs.11,335/-	Divisional Engineer/Op /Keesara
18	22/2024-25 (General)	Maintenance/Rectification of 11KV lines, LT lines ,DTRs & other allied works in Ghatkesar section	Rs. 7,50,000/- (incl GST)	Rs.1125	Rs.12,712/-	Divisional Engineer/Op /Keesara
19	23/2024-25 (General)	11KV interlinking lines, Enhancement of DTRs, LT Additional circuits, Reconductoring of 11kV lines, erection of AB Switches at various locations under Summer action plan works in Medipally Section	Rs.7,46,398/- (incl GST)	Rs.1125	Rs.12,651/-	Divisional Engineer/Op /Keesara
20	24/2024-25 (General)	Erections of 8no.s 3ph 100KVA Additional DTRs at various locations under Summer Action Plan works in Narapally Section	Rs.6,83,410/- (incl GST)	Rs.1125	Rs.11,584/-	Divisional Engineer/Op /Keesara
21	25/2024-25 (General)	11KV interlinking lines, Enhancement of DTRs, LT Additional circuits, Reconductoring of 11kV lines, erection of AB Switches at various locations under Summer action plan works in Narapally Section	Rs.6,30,511/- (incl GST)	Rs.1125	Rs.10,687/-	Divisional Engineer/Op /Keesara

22	26/2024-25 (General)	General Maintenance & other allied works in Narapally section	Rs. 7,50,000/- (incl GST)	Rs.1125	Rs.12,712/-	Divisional Engineer/Op /Keesara
23	27/2024-25 (General)	General Maintenance & other allied works in Peerzadiguda section	Rs. 7,50,000/- (incl GST)	Rs.1125	Rs.12,712/-	Divisional Engineer/Op /Keesara
24	28/2024-25 (Reserved for SC)	Erection and Enhancement of DTRs at various locations under Summer action plan works in Peerzadiguda Section	Rs.6,60,590/- (incl GST)	Rs.1125	Rs.11,197/-	Divisional Engineer/Op /Keesara
25	29/2024-25 (General)	33/11kv Sub Station maintenance works in Ghatkesar Sub Division	Rs. 7,50,000/- (incl GST)	Rs.1125	Rs.12,712/-	Divisional Engineer/Op /Keesara
26	30/2024-25 (General)	Repair & Replacement of all types of AB Switches in Ghatkesar Sub Division	Rs. 7,50,000/- (incl GST)	Rs.1125	Rs.12,712/-	Divisional Engineer/Op /Keesara

The Divisional Engineer/Operation/Keesara invites sealed tenders from registered eligible and similar work experienced Contractors of TGSPDCL or any other company or former entities of APSEB for the above works.

The contractor has to submit the similar work experience certificate, registration certificate, at the time of purchase of tender document. The tender documents can be had from as mentioned above by paying above mentioned rate (Non-refundable) in the form of DD drawn in favour of "TGSPDCL" payable at Hyderabad. The details of selling and closing of sale of tender schedule is as follows.

Details	Date
Starting date for selling of tender document	05.12.2024
The last date for selling of tender document	20.12.2024 up to 17:00 Hours
The last date for submission of sealed tenders	21.12.2024 up to 14:00 Hours
The date and time of opening the tender	21.12.2024 at 15:00 Hours

  
Divisional Engineer,  
Operation, Keesara